

Job Number 209
Project Collin Lane, Willersey
Drawing No 209_08-1
Title External Material Schedule
Date

Revision Detail
Rev -
Description First Issue



Note: Refer to Page 3 for schedule codes and product details
 This document should be alongside drawing
209_08_External Material Finishes Key Plan_A1

Plot	Planning ref	Below DPC	Main Elevation	Roof	Window Cill	Window Head	Window Colour	Door Colour
1	LO3	Recon Stone	Recon Stone	Bradstone	✓	✓	A	A
1 - Garage		Recon Stone	Recon Stone	Slate			A	A
2	LO3	Recon Stone	Recon Stone	Bradstone	✓	✓	A	A
2 - Garage		Recon Stone	Recon Stone	Slate			A	A
3	BU3	Recon Stone	Recon Stone	Slate	✓	✓	D	B
3 - Garage		Recon Stone	Recon Stone	Slate			D	B
4	BU3	Recon Stone	Recon Stone	Slate	✓	✓	D	B
4 - Garage		Recon Stone	Recon Stone	Slate			D	B
5	3BH	Recon Stone	Recon Stone	Duo Edgemere	✓	✓	D	B
6	3BH	Recon Stone	Recon Stone	Duo Edgemere	✓	✓	D	B
7	HO3	Recon Stone	Recon Stone	Slate	✓		A	A
7 - Garage		Recon Stone	Recon Stone	Slate			A	A
8	HL4	Recon Stone	Recon Stone	Slate	✓	✓	D	B
8 - Garage		Recon Stone	Recon Stone	Slate			D	B
9	WG4	Recon Stone	Recon Stone	Slate	✓	✓	D	B
9 - Garage		Recon Stone	Recon Stone	Slate			D	B
10	HZ4	Recon Stone	Recon Stone	Duo Edgemere	✓	✓	A	A
10 - Garage		Recon Stone	Recon Stone	Duo Edgemere			A	A
11	HZ4	Recon Stone	Recon Stone	Duo Edgemere	✓	✓	A	A
11 - Garage		Recon Stone	Recon Stone	Duo Edgemere			A	A
12	HO3	Recon Stone	Recon Stone	Duo Edgemere	✓		A	A
12 - Garage		Recon Stone	Recon Stone	Duo Edgemere			A	A
12a	HL4	Recon Stone	Recon Stone	Bradstone	✓	✓	D	B
12a - Garage		Recon Stone	Recon Stone	Slate			D	B
14	1BF	Recon Stone	Render	Slate	✓	✓	C	C
15	1BF	Recon Stone	Render	Slate	✓	✓	C	C
16	2BH	Recon Stone	Recon Stone	Slate	✓	✓	D	B
17	2BH	Recon Stone	Recon Stone	Slate	✓	✓	D	B
18	2BH	Recon Stone	Recon Stone	Slate	✓	✓	D	B
19	2BH	Recon Stone	Recon Stone	Slate	✓	✓	D	B
20	3BS	Recon Stone	Render	Duo Edgemere	✓	✓	C	C
21	2BS	Recon Stone	Render	Duo Edgemere	✓	✓	C	C
22	1AB	Recon Stone	Recon Stone	Slate	✓	✓	D	B
23	1AB	Recon Stone	Recon Stone	Slate	✓	✓	D	B
24	HZ4	Recon Stone	Recon Stone	Slate	✓	✓	A	A
24 - Garage		Recon Stone	Recon Stone	Slate			A	A
25	HZ4	Recon Stone	Recon Stone	Slate	✓	✓	A	A
25 - Garage		Recon Stone	Recon Stone	Slate			A	A
26	HL4	Recon Stone	Recon Stone	Duo Edgemere	✓	✓	D	B
26 - Garage		Recon Stone	Recon Stone	Duo Edgemere			D	B
27	HL4	Recon Stone	Recon Stone	Slate	✓	✓	D	B
27 - Garage		Recon Stone	Recon Stone	Slate			D	B
28	HT4	Recon Stone	Recon Stone	Bradstone	✓	✓	D	B

Job Number 209
Project Collin Lane, Willersey
Drawing No 209_08-1
Title External Material Schedule
Date

Revision Detail
Rev -
Description First Issue



Note: Refer to Page 3 for schedule codes and product details
 This document should be alongside drawing
209_08_External Material Finishes Key Plan_A1

Plot	Planning ref	Below DPC	Main Elevation	Roof	Window Cill	Window Head	Window Colour	Door Colour
28 - Garage		Recon Stone	Recon Stone	Slate			D	B
29	HL4	Recon Stone	Recon Stone	Bradstone	✓	✓	D	B
29 - Garage		Recon Stone	Recon Stone	Bradstone			D	B
30	HZ4	Recon Stone	Recon Stone	Slate	✓	✓	A	A
30 - Garage		Recon Stone	Recon Stone	Slate			A	A
31	HT4	Brick	Brick	Slate	✓	✓	D	B
31 - Garage		Recon Stone	Recon Stone	Slate			D	B
32	WG4	Recon Stone	Recon Stone	Slate	✓	✓	D	B
32 - Garage		Recon Stone	Recon Stone	Slate			D	B
33	HT4	Brick	Brick	Bradstone	✓	✓	D	B
33 - Garage		Brick	Brick	Bradstone			D	B
34	HZ4	Recon Stone	Recon Stone	Duo Edgemere	✓	✓	A	A
34 - Garage		Recon Stone	Recon Stone	Duo Edgemere			A	A
35	HL4	Recon Stone	Recon Stone	Slate	✓	✓	D	B
35 - Garage		Recon Stone	Recon Stone	Duo Edgemere			D	B
36	2BH	Recon Stone	Recon Stone	Slate	✓	✓	D	B
37	2BH	Recon Stone	Recon Stone	Slate	✓	✓	D	B
38	2BH	Recon Stone	Recon Stone	Slate	✓	✓	D	B
39	2BH	Recon Stone	Recon Stone	Slate	✓	✓	D	B
40	2BS	Recon Stone	Render	Slate	✓	✓	C	C
41	2BS	Recon Stone	Render	Slate	✓	✓	C	C
42	3BS	Recon Stone	Render	Slate	✓	✓	C	C
43	3BS	Recon Stone	Render	Slate	✓	✓	C	C
44	1BF	Recon Stone	Render	Slate	✓	✓	C	C
45	1BF	Recon Stone	Render	Slate	✓	✓	C	C
46	2BH	Recon Stone	Recon Stone	Slate	✓	✓	D	B
47	3BH	Recon Stone	Recon Stone	Duo Edgemere	✓	✓	D	B
48	3BH	Recon Stone	Recon Stone	Duo Edgemere	✓	✓	D	B
49	WG4	Recon Stone	Recon Stone	Slate	✓	✓	D	B
49 - Garage		Recon Stone	Recon Stone	Slate			D	B
50	HO4	Recon Stone	Recon Stone	Bradstone	✓	✓	A	A
50 - Garage		Recon Stone	Recon Stone	Bradstone			A	A


Job Number 209
Project Collin Lane, Willersey
Drawing No 209_08-1
Title External Material Schedule
Date
Note: This document should be alongside drawing
209_08_External Material Finishes Key Plan_A1

Revision Detail
Rev -
Description First Issue

Initials **Date**



LEGEND

(F) Front
 (S) Side
 (R) Rear
 (GF) Ground Floor
 (FF) First Floor
 Not applicable

WALL

BRICK: **Ibstock:** Leicester Weathered Red
RECON STONE: **Bekstone:** Golden Buff, Coursed (varied sizes of 3", 4" & 6"), Tumbled
RENDER: Rough Cast Render, Colour; Buff
POINTING: **Remix:** Natural Yellow with Lime

DWARF WALL: **Cotswold Hill Quarry:** Ford Cheltenham, Bed 4 (Natural Stone)
SCREEN WALL: **Bekstone:** Golden Buff, Coursed (varied sizes of 3", 4" & 6"), Tumbled (Recon Stone)

DETAILING

WINDOW HEAD + CILL: **AmberPrecast:** Semi-dry, Bathstone
QUOIN: **AmberPrecast:** Semi-dry, Bathstone

ROOF

SLATE: Natural Spanish Slate
BRADSTONE: **Aggregate Industries:** Bradstone, Cotswold
DUO EDMERE: **Marley Eternit:** Duo Edgemere, Old English Dark Red

WINDOW/ DOOR COLOUR: Moorland BS12B21 (A)
 Hopsack BS10B17 (B)
 Willow BS12B17 (C)
 Gardenia BS10B15 (D)

WALL MATERIALS



Brick



Recon Stone



Render



Recon Stone
(Detailing)


ROOF MATERIALS



Slate



Bradstone, Cotswold




Duo Edgemere,
Old English Dark Red

BOUNDARY TREATMENTS



Dwarf Wall,
Natural Stone



Screen Wall,
Recon Stone

COLOURS



Moorland
BS12B21 (A)



Hopsack
BS10B17 (B)



Willow BS12B17
(C)



Gardenia
BS10B15 (D)